



PUBLIC WORKS DEPARTMENT

CITY HALL

10300 TORRE AVENUE • CUPERTINO, CA 95014-3255

TELEPHONE: (408) 777-3354 www.cupertino.org

CITY COUNCIL STAFF REPORT

Meeting: July 5, 2016

Subject

Pasadena Avenue Public Improvements Project, No. 2016-13.

Recommended Action

Authorize the City Manager to award and execute a construction contract with O'Grady Paving, Inc. in the amount of \$373,100 and approve a construction contingency of \$37,000 for a total of \$410,100.

Discussion

On June 21, 2016, the City received three bids for the Pasadena Avenue Public Improvements Project.

The project will construct curb, gutter, sidewalk, and park strips where gaps currently exist on Pasadena Avenue between Granada and Olive Avenues.

Upon completion of the project, Pasadena Avenue will have continuous sidewalks for its entire length, from Stevens Creek Boulevard to Olive Avenue. The changes will enhance pedestrian safety and encourage walking within the City. In addition, construction of curb and gutter will better manage storm water during rain events.

BID RESULTS

BIDDER	BID AMOUNT
JJR Construction, Inc.	\$515,540
Guerra Construction Group	\$480,325
O'Grady Paving, Inc.	\$373,310
<i>Engineer's Estimate</i>	<i>\$351,000</i>

The City received three bids on the project, which are shown above. The low bidder is O'Grady Paving, Inc. Their bid of \$373,100 is 6.3% above the Engineer's Estimate of \$351,000 and has been deemed to be within an acceptable range for the project work.

Staff recommends award of the Pasadena Avenue Public Improvements Project to O'Grady Paving Inc.

Sustainability Impact

None

Fiscal Impact

Award of the project will result in a fiscal impact of up to \$410,100. The FY 2015-2016 CIP budget for the Pasadena Avenue Public Improvements project (budget unit 420-99-027) is adequate to implement the project. No additional appropriation is needed.

Prepared by: John Raaymakers, Public Works Project Manager

Reviewed by: Timm Borden, Director of Public Works

Approved for Submission by: David Brandt, City Manager

Attachment:

A – Draft Contract